STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 05/ 09/ 06
CONTRACT NUMBER 01-397514

LOCATI ON 01- MEN-101-98. 9/ R100. 8

DB GOALS:
PROPGCSALS | SSUED 38 FUND TOTAL HA23

NUMBER OF BI DDERS 3 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 65, 740, 721. 50 2
2 71, 218, 600. 00 3
3 74,616, 245. 00 1

DI SADVANTAGED BUSI NESS ENTERPRI SE -
71, 250, 000

66, 773, 728. 50 AMOUNT UNDER

D SUMMARY

I'N MENDOCI NO COUNTY NEAR LEGCGETT
FROM 2.9 KM SQUTH TO 0.3 KM NORTH
OF RED MOUNTAI N CREEK

REALI GN ROADWAY

5. 0%

DEPARTMENT OF TRANSPORTATI ON

1, 033, 007. 00

Bl D245

PAGE 1

05/ 10/ 06
CONTRACT CCODE "A '
164 CONTRACT | TEMS

FEDERAL AID ER-37B3-(004)E

TOTAL NUMBER OF WORKI NG DAYS 795

PERCENT UNDER EST 1.55

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668-1769

BALFOUR BEATTY CONSTRUCTI ON
I NC

2333 COURAGE DR SU TE C

FAI RFI ELD CA 94533

916 334-1221
00286430
FAX 916 334-0562

360 693-1478
00433176
FAX 360 693-5582

707 427-8900
00664318
FAX 707 427-8901



01- 397514
01- MEN-101
05/ 09/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

05/ 10/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE
ANDERSON CA

BRI CE STRI PI NG
REDDI NG CA

DRI LL TECH
ANTI OCH CA

FONTANA STEEL
STOCKTON CA

MERCER FRASER
EUREKA CA

MERCER FRASER
EUREKA CA

ROADWAY ELECTRI C
STOCKTON CA

SCHWAGER DAVI S
SAN JOSE CA

VETAL BEAM GUARD RAI L

STRI PI NG

RETAI NI NG WALLS

REBAR

EARTHWORK, PAVI NG STRUCTURE EXCAVATI ON, BACKFI LL

UNDERGROUND

ELECTRI CAL

PRESTRESSI NG



01- 397514 Bl D245

01- MEN-101 PAGE 3

05/ 09/ 06 05/ 10/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 DRI LL TECH DRI LLI NG AND SHORI NG | NC SCLDI ER PILE WALL
2200 WMORE VAY
ANTI OCH CA 94509

PACI FI C COAST STEEL FURNI SH AND | NSTALL REBAR
5160 FULTON DRI VE
SUISUN CITY CA 94585

ROADWAY ELECTRI CAL WORKS | NC ELECTRI CAL
7500 VWEST LANE STE 102
STOCKTON CA 95210

SCHWAGER DAVI S FURNI SH AND | NSTALL POST TENSI ON
198 HI LLSDALE AVENUE
SAN JOSE CA 95136

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE VETAL BEAM GUARD RAIL AND BI CYCLE RAI L
ANDERSON CA
DRI LL TECH RETAI NI NG WALLS AND TI EBACKS
ANTI OCH CA
LADD ASSOCI ATES SI TE WORK
REDDI NG CA
PACI FI C COAST DRI LLI NG CAST I N DRI LLED HCOLE
PETALUVA CA
PACI FI C COAST STEEL REI NFCRCI NG STEEL
FAI RFI ELD CA

CONTI NUED ON NEXT PAGE
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05/ 09/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 4
05/ 10/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ROADWAY ELECTRI CAL WORKS
STOCKTON CA

SCHWAGER DAVI S
SAN JOSE CA

SEI SM C MONI TORI NG

POST TENSI ON
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01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 09/ 06 05/ 10/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 16, 000. 00 16, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 795 5, 000. 00 3, 975, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 1, 430 40. 00 57, 200. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7,125.00 7,125.00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 90, 000. 00 90, 000. 00
6 074029 TEMPORARY SI LT FENCE M 1, 550 50. 00 77, 500. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 7,500. 00 22, 500. 00
8 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 4 15, 000. 00 60, 000. 00
9 (S) 074037 MOVE- | N MOVE- OUT EA 8 3, 900. 00 31, 200. 00
( TEVPORARY ERCSI ON CONTROL)
10 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 1, 900. 00 5, 700. 00
11 074040 TEMPORARY HYDRAULI C MULCH M2 8, 500 4.60 39, 100. 00
( BONDED FI BER MATRI X)
12 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7,000. 00 7, 000. 00
13 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 350, 000. 00 350, 000. 00
14 120120 TYPE |11 BARRI CADE EA 4 525. 00 2,100. 00
15 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 24 100. 00 2, 400. 00
16 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 12, 300 1.55 19, 065. 00
17 (S) 038557 TRAFFI C PLASTI C DRUM EA 220 50. 00 11, 000. 00
18 (S) 120300 TEMPORARY PAVENMENT MARKER EA 1,190 3.00 3,570. 00
19 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 15, 000. 00 60, 000. 00
20 (S) 038558 TEMPORARY FLASHI NG BEACON LS LUMP SUM 25, 000. 00 25, 000. 00
( SOLAR POWERED)
21 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 840 80. 00 67, 200. 00
22 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 500. 00 7, 000. 00
23 150206 ABANDON CULVERT EA 2 4,700.00 9, 400. 00
24 150305 OBLI TERATE SURFACI NG M2 1,910 2.50 4,775.00
25 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 480 25. 00 12, 000. 00
26 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 4,330 4.00 17, 320. 00
STRI PE
27 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 3,720 3. 00 11, 160. 00
28 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 520 3.00 1, 560. 00
29 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 16 200. 00 3, 200. 00
30 150805 REMOVE CULVERT EA 1 40, 000. 00 40, 000. 00
31 150820 REMOVE | NLET EA 3 250. 00 750. 00
32 150823 REMOVE DOWNDRAI N EA 2 4, 800. 00 9, 600. 00
33 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 70 60. 00 4, 200. 00



01- 397514 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6

05/ 09/ 06 05/ 10/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 158210 RESET TEMPORARY RAI LI NG ( TYPE K) M 650 12.00 7, 800. 00
35 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 145, 000. 00 145, 000. 00
36 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 5, 700. 00 5, 700. 00
37 190161 ROCK EXCAVATI ON VB 306, 000 23. 00 7,038, 000. 00
38 (F) 190162 STRI PPI NG EXCAVATI ON VB 680 20. 00 13, 600. 00
39 190170 DRI LL HOLE ( PRESPLI TTI NG M 13, 700 10. 00 137, 000. 00
40 190185 SHOULDER BACKI NG VB 180 99. 00 17, 820. 00
41 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) MB 4, 480 100. 00 448, 000. 00
42 (F) 040230 STRUCTURE EXCAVATI ON ( ABOVE PI ER COLUWN) VB 540 417. 00 225, 180. 00
43 (F) 192031 STRUCTURE EXCAVATI ON (P ER COLUWN) MB 570 1, 500. 00 855, 000. 00
44 (F) 192049 STRUCTURE EXCAVATI ON ( SOLDI ER PI LE WALL) VB 1, 850 100. 00 185, 000. 00
45 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) MB 2, 400 80. 00 192, 000. 00
46 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) VB 1, 150 60. 00 69, 000. 00
47 (F) 193119 LEAN CONCRETE BACKFI LL VB 340 500. 00 170, 000. 00
48 (S) 038559 FURNI SH TI RE DERI VED AGGREGATE ( TDA) TONN 3, 400 200. 00 680, 000. 00
49 038560 PLACE Tl RE DERI VED AGGREGATE ( TDA) TONN 3, 400 25. 00 85, 000. 00
50 038561 SELECT MATERI AL ( TDA) VB 3, 050 32. 00 97, 600. 00
51 038562 FI LTER FABRI C ( TDA) MR 4, 000 5. 00 20, 000. 00
52 038563 150 MM PERFORATED PLASTI C Pl PE M 40 171.00 6, 840. 00

UNDERDRAI N ( TDA)
53 038564 WEED CONTROL MAT ( FI BER) M2 900 75. 00 67, 500. 00
54 200101 | MPORTED TOPSOI L MB 2,210 160. 00 353, 600. 00
55 200120 CULTI VATE MR 22,100 2.00 44, 200. 00
56 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 32 950. 00 30, 400. 00
57 (S) 203014 FI BER ( EROSI ON CONTROL) TONN 22 950. 00 20, 900. 00
58 203021 FI BER ROLLS M 4,300 14. 00 60, 200. 00
59 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 23 590. 00 13, 570. 00
60 (S) 038565 COVPOST (M TI GATI ON PLANTI NG AREA) VB 50 656. 00 32, 800. 00
61 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 6 4,000. 00 24, 000. 00
62 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1, 560 45. 00 70, 200. 00
63 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 2, 400 2.60 6, 240. 00
64 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 1, 000 3.90 3, 900. 00
65 260201 CLASS 2 AGGREGATE BASE VB 6, 900 77.00 531, 300. 00
66 290201 ASPHALT TREATED PERVEABLE BASE VB 740 264. 00 195, 360. 00
67 390144 ASPHALT CONCRETE (TYPE A, 19-MM TONN 8, 590 135. 00 1, 159, 650. 00
MAXI MUM GRADI NG)

68 390146 ASPHALT CONCRETE (TYPE A, 12.5- MM TONN 1,120 141.00 157, 920. 00

MAXI MUM GRADI NG
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01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 09/ 06 05/ 10/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

69 038566 ASPHALT CONCRETE TONN 1, 940 152. 00 294, 880. 00
(OPEN GRADED, 25- MM MAXI MUM GRADI NG)

70 038567 ASPHALT CONCRETE TONN 420 167. 00 70, 140. 00
(OPEN GRADED, 12.5 MM MAXI MUM GRADI NG)

71 393001 PAVEMENT REI NFORCI NG FABRI C M2 36 13.00 468. 00

72 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 720 50. 00 36, 000. 00
AREA)

73 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 59 10. 50 619. 50

74 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 24 10. 50 252. 00

75 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 144 10. 50 1, 512. 00

76 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 8 10. 50 84. 00

77 038568 RUVBLE STRI P STA 47 120. 00 5, 640. 00
(AC, GROUND- I N | NDENTATI ONS)

78 (S) 040231 600 MM DRI LLED HOLE M 90 250. 00 22, 500. 00

79 (S) 040232 750 MM DRI LLED HOLE M 980 115. 00 112, 700. 00

80 (S) 040233 900 MM DRI LLED HOLE M 190 166. 00 31, 540. 00

81 (S) 040234 1.0 M DRI LLED HOLE M 200 205. 00 41, 000. 00

82 (S) 040235 SOLDI ER PI PE (W810 X 158) M 100 383. 00 38, 300. 00

83 (S) 040236 SOLDI ER Pl PE (W60 X 74) M 380 180. 00 68, 400. 00

84 (S) 040237 SOLDI ER Pl PE (W60 X 128) M 400 311. 00 124, 400. 00

85 (S) 040238 SOLDI ER Pl PE (WI60 X 286) M 140 694. 00 97, 160. 00

86 (S) 040239 SOLDI ER PI PE (W30 X 182) M 845 442.00 373, 490. 00

87 038569 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 18 500. 00 9, 000. 00
Pl LI NG ( ANCHOR)

88 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1,435 500. 00 717, 500. 00
Pl LI NG

89 (S) 490663 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 690 4,000. 00 2, 760, 000. 00
Pl LI NG

90 (S) 040240 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 1, 300, 000. 00 1, 300, 000. 00
( LOCATI ON 1)

91 (S) 040241 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 120, 000. 00 120, 000. 00
( LOCATI ON 2)

92 (S) 500050 TI EBACK ANCHOR EA 120 5, 000. 00 600, 000. 00

93 (F) 510050 STRUCTURAL CONCRETE VB 125 750. 00 93, 750. 00

94 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1, 255 800. 00 1, 004, 000. 00

95 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 6, 350 1, 500. 00 9, 525, 000. 00

96 (F) 040242 STRUCTURAL CONCRETE, BRI DGE VB 5, 400 2,558.00 13,813, 200. 00

( SEGVENTAL BOX G RDER)



01- MEN- 101
05/ 09/ 06
| TEM | TEM
NO. CODE
97 (F) 510065
98 (F) 510086
99 (F) 510414
100 (F) 510502
101 510526
102 (F) 040243
103 (S) 518051
104 (S) 519128
105 (S) 519131
106 ( SF)520101
107 ( SF)520102
108 ( SF) 040244
109 ( SF) 040245
110 ( SF)520120
111 ( SF)530100
112 566011
113 566012
114 ( SF)575004
115 (S) 040246
116 (SF)597601
117 620913
118 038570
119 680264
120 038571
121 681134
122 681137
123 681501
124 681502
125 681592
126 690171
127 692386
128 692409

01- 397514

CONTRACT

STRUCTURAL CONCRETE, PI ER COLUWN
STRUCTURAL CONCRETE, APPROACH SLAB
(TYPE N)

CLASS 1 CONCRETE ( BACKFI LL)

M NOR CONCRETE (M NOR STRUCTURE)

M NOR CONCRETE ( BACKFI LL)
SCULPTURED SHOTCRETE TEXTURE

PTFE SPHERI CAL BEARI NG

JO NT SEAL ASSEMBLY (MR 100 MV)

JO NT SEAL ASSEMBLY (MR 241 MM - 320 MM

BAR REI NFORCI NG STEEL
BAR REl NFORCI NG STEEL ( BRI DGE)
BAR RElI NFORCI NG STEEL, BRI DGE
( SUPERSTRUCTURE)

BAR RElI NFORCI NG STEEL,
( SUBSTRUCTURE)

HEADED BAR RE| NFORCEMENT

SHOTCRETE

ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWD POST

TI MBER LAGG NG

CLEAN AND PAI NT STEEL SOLDI ER PI LE
PREPARE AND STAI N CONCRETE

600 MM ALTERNATI VE Pl PE CULVERT

600 MM PLASTI C PI PE ( SPECI AL)

80 MM PLASTI C Pl PE ( OUTLET)

150 MM PLASTI C PI PE ( QUTLET)

80 MM PLASTI C Pl PE (EDGE DRAI N)

80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET)
FURNI SH AND | NSTALL DRAI N PI PE

( HORI ZONTAL DRAI N)

DRI LL HOLE ( HORI ZONTAL DRAI N)

200 MM COLLECTOR SYSTEM

( HORI ZONTAL DRAI N)

600 MM CORRUGATED STEEL Pl PE DOWKNDRAI N
(2.77 MM THI CK)

600 MM ANCHOR ASSENMBLY

CABLE ANCHORAGE SYSTEM

BRI DGE

PROPOSAL

OF

b 000~<FR55d 35

Zg < L ZZZZZZZ%&%QQSQ

ESTI MATED
QUANTI TY

480
140

370
13. 4

10

480

4

25

25

63, 000

690, 000

699, 000

1, 486, 000

1,620
210
15

3

250

LUWVP SUM

480
66
148
40
29
770
120
720

680
150

78

14
120

15.
500.
300.
800.
901.
000.

30.
388.
430.
261.
275.
161.
261.

10.

66.
290.

399.

493.
231.

.00
.00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.70

.00

00
00
00
00
00
00
00
00
00
00
00
00
00
50

00
00

00

00
00

Bl D245

PAGE 8

05/ 10/ 06

384, 000.
63, 000.

185, 000.
21, 440.

3, 400.

25, 920.
52, 000.

6, 250.

67, 500.
126, 000.
1, 380, 000.
1, 887, 300.

2,972, 000.

24, 300.
105, 000.
4, 500.
2, 400.
475, 250.
70, 000.
14, 400.
25, 608.
63, 640.
10, 440.
7,975.
123, 970.
31, 320.
7, 560.

44, 880.
43, 500.

31, 122.

6, 902.
27, 720.
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01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/ 09/ 06 05/ 10/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
129 038572 600 MM DOWKNDRAI N ( SPECI AL) M 59 651. 00 38, 409. 00
130 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
131 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 610 328. 00 200, 080. 00
132 721009 ROCK SLOPE PROTECTI ON VB 70 328. 00 22, 960. 00
(FACING METHOD B)
133 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 320 328. 00 104, 960. 00
134 729010 ROCK SLOPE PROTECTI ON FABRI C M2 2, 500 7.00 17, 500. 00
135 (F) 731517 M NOR CONCRETE ( GUTTER) M 124 625. 00 77,500. 00
136 ( SF) 750001 M SCELLANEQUS | RON AND STEEL KG 659 6. 00 3, 954. 00
137 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 1, 100 10. 00 11, 000. 00
138 ( SF) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 310 15. 00 4, 650. 00
139 (S) 038573 CABLE GATE EA 1 1, 800. 00 1, 800. 00
140 810110 SURVEY NMONUMENT EA 4 850. 00 3, 400. 00
141 820110 M LEPOST MARKER EA 2 60. 00 120. 00
142 820112 MARKER ( CULVERT) EA 15 50. 00 750. 00
143 820118 GUARD RAI LI NG DELI NEATOR EA 11 18. 00 198. 00
144 (S) 832001 METAL BEAM GUARD RAI LI NG M 610 90. 00 54, 900. 00
145 ( SF) 839521 CABLE RAI LI NG M 290 100. 00 29, 000. 00
146 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 8 3, 300. 00 26, 400. 00
147 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 17 2,200. 00 37, 400. 00
148 000002 | TEM DELETED PER ADDENDUM LS LUVMP SUM . 00 0. 00
149 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 114 170. 00 19, 380. 00
150 (F) 839714 CONCRETE BARRI ER ( TYPE 80) M 1,248 300. 00 374, 400. 00
151 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 81 70. 00 5, 670. 00
152 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 12, 100 1. 50 18, 150. 00
153 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 33 2. 00 66. 00
154 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 110 2.00 220. 00
(BROKEN 1.83 M- 0.30 M
155 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 920 2.00 1, 840. 00
(BROKEN 10.98 M- 3.66 M
156 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 620 2.00 1, 240. 00
(BROKEN 5.18 M- 2.14 M
157 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 740 4.00 2, 960. 00
158 (S) 038574 I NSTALL UTI LI TY CONDUI T M 1, 560 170. 00 265, 200. 00
159 (S) 038575 I NSTALL PULL BOX EA 9 2, 250. 00 20, 250. 00
160 (S) 869072 SEI SM C MONI TORI NG SYSTEM LS LUMP SUM 150, 000. 00 150, 000. 00
161 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
162 040247 250 MM WELDED STEEL PI PE CASI NG ( BRI DGE) M 112 200. 00 22, 400. 00
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01- MEN-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
05/ 09/ 06 05/ 10/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
163 040248 TUBULAR BI CYCLE RAI LI NG M 1, 248 200. 00 249, 600. 00
MOBI LI ZATI ON LS LUWVP SUM 6, 198, 627. 00 6,198, 627. 00
TOTAL 65, 740, 721. 50

164 999990
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.00
.00
.00
.00
.00
.00
.00

16000.
11130000.
21450.
7000.
35000.
37200.
75000.
80000.
8000.
9000.
17000.
10000.
260000.
4000.
2160.
19680.
8800.
4760.
80000.
2000.
126000.
2800.
3400.
9550.
12000.
43300.
7440.
2080.
9600.
1400.
2700.
2000.
700.
19500.
145000.
2000.
6732000.
54400.
13700.

SUMMARY

7, 125.
6, 300, 000.
22.

30, 000.
7, 500.
1, 000.
1, 200.
1.

7, 500.
198, 000.
400.
175.

1.

35.

4.

4, 300.
4, 000.
54.

300.
500.

2.

15.

4.

3.

3.

120.
800.
700.
200.

10.

25.

145, 000.
5, 700.
15.

30.

.00

OF

00

00
00
00
00
00

REMA/

5000.
10335000.
31460.
7125.
6300000.
34100.
90000.
30000.
8000.
3600.
8500.
7500.
198000.
1600.
4200.
14760.
7700.
5355.
17200.
4000.
45360.
4200.
1000.
3820.
7200.
18619.
11160.
1560.
1920.
800.
2100.
400.
700.
16250.
145000.
5700.
4590000.
20400.
13700.

DDERS
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40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

01- 397514
01- MEN-101
05/ 09/ 06

275.
120.
125.
140.
160.

20.
10.
13.

10.
100.
850.

00
00

10800.
1612800.
162000.
2280000.
185000.
360000.
115000.
81600.
272000.
68000.
305000.
8000.
4000.
9000.
110500.
22100.
16000.
22000.
47300.
11500.
20000.
16800.
62400.
1560.
2100.
552000.
203500.
1030800.
140000.
271600.
67200.
72.
14400.
590.
312.
864.

80.
4700.
76500.

SUMMAR

Y

250.
100.
90.
90.
100.
20.
50.
150.
150.
100.
200.
100.
100.

OF

REMA/

18000.
313600.
237600.
855000.
144300.
288000.

74750.

85000.
272000.
119000.

91500.

20000.

400.

63000.
221000.

22100.

14720.

27720.

47300.

11270.

22500.

16800.

62400.

1560.
2100.
448500.
185000.
859000.
100800.
174600.
42000.
720.
36000.
8850.
3600.
14400.
1600.
4700.
9000.

N |

N G
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01- 397514 Bl D245

01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
05/ 09/ 06 05/ 10/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

79 260. 00 254800. 00 200. 00 196000. 00
80 470. 00 89300. 00 300. 00 57000. 00
81 580. 00 116000. 00 350. 00 70000. 00
82 170. 00 17000. 00 450. 00 45000. 00
83 70. 00 26600. 00 200. 00 76000. 00
84 140. 00 56000. 00 400. 00 160000. 00
85 310. 00 43400. 00 750. 00 105000. 00
86 850. 00 718250. 00 450. 00 380250. 00
87 1, 300. 00 23400. 00 300. 00 5400. 00
88 800. 00 1148000. 00 300. 00 430500. 00
89 2, 800. 00 1932000. 00 1, 500. 00 1035000. 00
90 1, 500, 000. 00 1500000. 00 1, 450, 000. 00 1450000. 00
91 220, 000. 00 220000. 00 150, 000. 00 150000. 00
92 3, 600. 00 432000. 00 3, 825. 00 459000. 00
93 500. 00 62500. 00 420. 00 52500. 00
94 800. 00 1004000. 00 500. 00 627500. 00
95 1, 500. 00 9525000. 00 1,670. 00 10604500. 00
96 1, 400. 00 7560000. 00 2, 645. 00 14283000. 00
97 800. 00 384000. 00 500. 00 240000. 00
98 700. 00 98000. 00 800. 00 112000. 00
99 480. 00 177600. 00 165. 00 61050. 00
100 1, 800. 00 24120. 00 400. 00 5360. 00
101 190. 00 1900. 00 300. 00 3000. 00
102 150. 00 72000. 00 90. 00 43200. 00
103 12, 000. 00 48000. 00 10, 000. 00 40000. 00
104 1, 500. 00 37500. 00 350. 00 8750. 00
105 2,500. 00 62500. 00 2,900. 00 72500. 00
106 2.80 176400. 00 1.75 110250. 00
107 2. 80 1932000. 00 2.50 1725000. 00
108 2.80 1957200. 00 2.70 1887300. 00
109 2. 80 4160800. 00 2.30 3417800. 00
110 20. 00 32400. 00 6. 00 9720. 00
111 650. 00 136500. 00 650. 00 136500. 00
112 300. 00 4500. 00 600. 00 9000. 00
113 600. 00 1800. 00 800. 00 2400. 00
114 3, 300. 00 825000. 00 998. 00 249500. 00
115 80, 000. 00 80000. 00 80, 000. 00 80000. 00
116 30. 00 14400. 00 25.00 12000. 00
117 190. 00 12540. 00 620. 00 40920. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

01- 397514
01- MEN-101
05/ 09/ 06

3,

150.

800.
850.
100.

75.

35.
100.
150.
400.
500.

300.
750.
100.

NN RN

936000.
8100.
24200.
132.
220.
1840.
1240.

SUMMARY

1, 800.
850.
130.

85.

30.
150.
150.
4, 000.
3, 500.

212.
300.
100.

wwwark

OF

REMA/

374400.
8100.
16335.
165.
363.
2990.
2015.

N |

N G

B I

DDERS

Bl D245
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05/ 10/ 06



| TEM

157
158
159
160
161
162
163

164
TOT

01- 397514
01- MEN-101
05/ 09/ 06
SECOND
Bl D AMOUNT
10. 00 7400. 00
50. 00 78000. 00
1, 000. 00 9000. 00
50, 000. 00 50000. 00
.00 0. 00
290. 00 32480. 00
290. 00 361920. 00
6,972, 939. 00 6972939. 00

71, 218, 600. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
5. 00 3700
210. 00 327600
400. 00 3600
250, 000. 00 250000
.00 0.
92. 00 10304.
200. 00 249600
7,410, 000. 00 7410000

74,616, 245. 00

N

N G

B

DDERS

Bl D245
PACGE 15
05/ 10/ 06



